

TENDER EVALUATION, CLARIFICATIONS

Project:	AMENITIES BLOCK 2 REPLACEMENT	Rev	A
Address	254-326 SPRINGWOOD ROAD, YARRAMUNDI NSW 2753	Date	25-Jul-24
Principal	YOUNG MEN'S CHRISTIAN ASSOCIATION OF SYDNEY		

	CLARIFICATION	S. Pereira	RockBuild	Rogers	DB PS
80	We have allowed up for mass concrete piers up to 1000mm below ground level only			Please provide a rate \$/m for mass conc. piers dia 450mm.	
81	No allowance for temporary amenities for staff/end users during construct			Please allow for a portable toilet	
82	10 This tender assumes all excavation in virgin excavated natural material (VENM) in material other than rock. This tender makes no allowance for excavation or removal from the site of contaminated material. This tender assumes all excavated material is to remain on-site, no tipping has been allowed.				Please allow \$15,000 as a provisional sum for the removal of GSW (Asbestos Fill).
83	30. In the absence of a sewerage system able to cope with the water volume this tender has assumed that the existing pool water can be pumped out and reticulated onto the adjacent landscape for soakaway or evaporation dispersion				Noted and acceptable.
84	42 The tender has allowed a provisional sum for the removal of any asbestos detected under the existing slab following demolition.				Please advise the quantum of the PS and a \$/t to remove surplus.
85	43 The tender has allowed for 20 lineal metres of piercing. Additional piercing over This allowance has not been allowed.				Please advise a \$/m rate for additional piercing (450 dia. mass conc.) applicable over 20m.
86	Allow to remove and dispose any GSW Asbestos Fill \$15,000 PC Sum		Please advise the tonnage, volume of fill assumed, and \$/t rate for disposal.		
87	450 dia mass concrete piers.		Please provide a rate \$/m for mass conc. piers dia 450mm, and what linear meterage has been assumed in price.		
88	Geotech Inspection	Please allow \$2,000 as a PS to engage and manage geotech inspections.	Please allow \$2,000 as a PS to engage and manage geotech inspections.	Please allow \$2,000 as a PS to engage and manage geotech inspections.	Please allow \$2,000 as a PS to engage and manage geotech inspections.
89	Structural Inspection	Please allow \$3,000 as a PS to engage and manage structural inspections.	Please allow \$3,000 as a PS to engage and manage structural inspections.	Please allow \$3,000 as a PS to engage and manage structural inspections.	Please allow \$3,000 as a PS to engage and manage structural inspections.
90	Pool Demolition	Please adjust your demo price to include the demolition of the pool (refer Addendum 03 for scope)	Please adjust your demo price to include the demolition of the pool (refer Addendum 03 for scope)	Please adjust your demo price to include the demolition of the pool (refer Addendum 03 for scope)	Please adjust your demo price to include the demolition of the pool (refer Addendum 03 for scope)
91	Duration	Please confirm duration of works in weeks.	Please confirm duration of works in weeks.	Please confirm duration of works in weeks.	Please confirm duration of works in weeks.
92	Addendum	Please confirm acceptance of Addendum 01, 02 & 03	Please confirm acceptance of Addendum 01, 02 & 03	Please confirm acceptance of Addendum 01, 02 & 03	Please confirm acceptance of Addendum 01, 02 & 03